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NOTES:

1. Do not scale from this drawing.

2. Always work to noted dimensions.

3. All dimensions are in millimetres unless otherwise stated.

4. All setting out, levels and dimensions to be agreed on site.

5. The dimensions of all materials must be checked on site before being laid out.

6. This drawing must be read with the relevant specification clauses and detail

drawings.

7. Order of construction and setting out to be agreed on site.
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OVERHEAD CATENARY LIGHTING

Product: BEGA Pendent Catenary Lighting [REF: 99 458 K4]

Supplier: BEGA or equal and approved

Colour: Graphite

Dimensions: 460 x 310 x 75 mm

Colour Temperature: 4000K

Notes: Fixing to be agree with architect and engineer to

building facade

LIGHTING COLUMN

LUMINARE HEADS

Product: Phillips Speedstar LED GreenLine 13700 lm

Supplier: Phillips or equal and approved

Colour: TBC

Dimensions: 1020 x 400 x 130mm

Notes: To adoptable standards

POP-UP POWER PROVISION

Product: Recessed in ground pop-up power unit for events

Supplier: TBC

Dimensions: TBC

Notes: Product and foundations to be agree with engineer to

building facade

L02

L03

L04

MUTLI-HEADED LIGHTING

COLUMN

Product: BEGA Profile Poles with four-sided

profile groove for accommodating of up to eight

floodlights. [REF: 84703]

Supplier: BEGA or similar

Dimensions: Column Height Above Ground 6m

Colour: Graphite

Notes: Fixing of the profile pole with anchorage

unit or mounting base.

LUMINAIRE HEADS

Product: BEGA Performace Floodlight [REF:

84661K3]

Supplier: BEGA or similar

Quantity: 3 per column

Colour: Graphite

Dimensions: 145 x 225 x 100 mm

Colour Temperature: 4000K

Notes: For installation on profile poles with

four-sided profile groove.

L01

CORDUROY WARNING PAVING

Location: To top and bottom of steps in public

realm

Material: Corduroy concrete units

Manufacturer: Marshalls or equal and approved

Colour:Contrasting tone to adjacent paving

Size: 400mm L x 400mm W x 50mm D

Bond: Stack bond

P02

SANDSTONE CUT BOULDERS

Location: Site wide

Material: Red sandstone with artwork opportunity

integrated TBC

Supplier: CED or equal and approve

Colour: Natural

Size: 1000mm L x 600mm H

Foundations: Concrete to engineers specification

Other: To be devoid of sharp corners and be

comfortable to the touch subject to quality visit

P03 

CONCRETE PAVING WITH NATURAL

AGGREGATE FINISH

Location: Site wide

Material: Kellen - Lisico or equal and approved

Manufacturer: Hardscape Ltd or equal and

approved

Colour: Mid grey tones TBC

Size: W150mm x L 300mm x D 80mm to vehicular

[P01.1] & D 62mm to pedestrian [P01.2] 

Bond/Finish: TBC. Include bespoke end units

P01.1

/

P01.2

GRANITE STEPS

Material: Granite

Colour: Royal White steps and midnight black

nosing

Finish: Steps and nosings flamed

Supplier: Hardscape or equal and approved

Size: W 300 x L 915 x D 190. Top step W 400.

50x50mm nosing

Other: Artwork opportunity on risers

Refer to details for more information

P05 

RAMP TO HUB BUILDING

Ramp

Material: Insitu, fine smooth finished cast

high-quality concrete wall, tapering with ramp.

Brushed concrete pavings.

Size: See details for more information.

Other: Subject to further design detail with

engineers

Cladding/Coping

Material: Brick cladding to wall.

Size: 215 x 102.5 x 65mm

Colour: TBC with architect

Manufacturer: TBC with architect

Appearence: Creased

Balustrade

Material: Flat bar powder coated steel

Size: See details for more information

Colour: TBC

Other: To meet loading class 2 - 15Kn

P06 

GRAVEL PATH

Product: Angular gravel/aggregate

Material: Gravel/aggregate

Manufacturer: Contractor to advise

Colour: Buff/brown tone

Size: 10-14mm aggregate at 50mm consolidated

depth

Other: General amenity grade

P07

S2-P02  25-01-2022 JTO  RMSTAGE 02

S2-P03 10-05-2022 JTO  RMSTAGE 03

N

TIMBER COMMUNAL TABLE AND SEATING

Product: Bespoke timber communal table and seating

Material: Modular hot-dipped galvanised frame with polyester

powder coating. FSC hardwood timber slats.

Size: Various sizes, see details for more information. Typical

2000 L total x 1000 W x 450mm H seat/800mm H table

Colour: Timber natural, frame RAL TBC

Finish: Polyester powder coating

Supplier: Woodscape or equal and approved as agreed with

local authority

Other: With back rests. Surface mounted.

COLLAPSABLE BOLLARDS

Product: Kent Stainless Steel Coffin Bollard or equal and

approved

Material: Stainless steel

Size: 900mm H from ground level

Supplier: Kent Stainless Steel or equal and approved

Colour: Contrasting banding RAL TBC

Finish: Stainess steel. Polyester powder coating banding

Other: Requires 200mm below ground foundation

HANDRAILS TO STEPS

Handrail, Posts & Structure

Material: Stainless steel

Size: 50mm diameter profile handrail, height above pitch line

and landing 1100mm

Finish: Satin polished finish

Other: See steps details for more information

EXISTING RADCLIFFE CLOCK

- Relocated and raised with new stone seating plinth to

perimeter

- See details for more information

CYCLE STANDS

Product: Marshalls Essential or equal and approved

Material: Stainless streel

Size: 750 L above ground x 798mm W

Finish: Brush satin

Supplier: Marshalls Street Furniture or equal and approved

CYCLE SHELTER

Product: Sherwood Cycle Shelter or equal and approved

Material: Timber cladding and steel frame

Size: 2150 H x 2140 W x 4100mm L

Supplier: Broxap equal and approved

Other: All details and fixing as per supplier's

drawings

To house 5no. cycle stands

To include roof, internal lighting and lockable gates

BIRD & BAT BOXES

- See Ecological Enhancnement drawing for more

information

STATIC BOLLARDS

Product: Rhinoguard 25/10 protective bollard or equal and

approved

Material: Stainless steel

Size: 1000H from ground level x 75mm Ø

Supplier: Marshalls Street Furniture or equal and approved

Colour: Contrasting banding RAL TBC

Finish: Stainess steel. Polyester powder coating banding

CHRISTMAS TREE BASE

Product: Christmas tree base/foundations

Size: 600 x 600m recessed manhole cover and frame, 2000 x

2000 x 1200 below ground foundation/base

Other: Location to be agreed with engineers

Refer to Bury Council standard detail for more information

F03

F04

F05

F06

F07

F08 

F09

F10

F11

TIMBER LINEAR SEATING

Product: Clifton Bench or equal and approved with local

authority

Material: Modular hot-dipped galvanised frame with polyester

powder coating. FSC hardwood timber slats.

Size: 9000 L total x 500 W x 450mm H

Colour: Timber natural, frame RAL TBC

Finish: Polyester powder coating

Supplier: Woodscape or equal and approved as agreed with

local authority

Other: With arm and back rests. Surface mounted

MEMORIAL TO ARENA ATTACK

-  Relocated within Piazza/Bridge Square

- New plinth, see details for more information

F01

F02

BALUSTRADE TO RAMP

Material: Flat bar powder coated steel

Size: See details for more information

Colour: TBC

Other: To meet loading class 2 - 15Kn

TREE GRILLE

Product: Recessed tree grille frame with space for pavers

Material: Galvanised steel frame

Size: 1800 x 1800 mm frame, 498mm Ø aperture

Supplier: Jones of Owestry or equal and approved

Other: Gravel infill to aperture

F12

F13

KEY

S2-P04  16-06-2022 JTO  RMSTAGE 03

INDICATIVE LOCATION FOR SLOT DRAIN

- Laid to falls

- Refer to engineers drawings for details on exact location

EXISTING GULLY LOCATION

- Laid to fallsG

PROPOSED GULLY LOCATION

- Refer to engineers drawings for details on exact

location. laid to falls

G

PROPOSED SOAKAWAY LOCATION

- Below soil perforated pipe

- Refer to engineers drawings for details on exact

location. laid to falls

S2-P05 19-07-2022 JTO  RMSTAGE 03

SENSORY PLANTING

- 5L pots at 7m2

- Species as per sensory planting schedule on page

- 50mm bark mulch to top

- 300 topsoil

- 200 subsoil

EXISTING BANDSTAND SEDUM ROOF

Product: Sedum Blanket System SGS02

Material: Pre-grown blanket of sedum planting

on growing medium

Size: 151mm total depth. 25mm sedum, 80mm

growing medium, 46mm drainage board and

protection fleece

Supplier: Sky Gardens Green Solutions or equal

and approved

Other: Sedum roof, drainage and fixing as per

engineer's design and details. To use existing

bandstand drainage points and discharge

points.

SEMI-MATURE TREE

- Container grown

- See softworks drawing for more

information

MULTI-STEM TREE

- Container grown

- 3.5m high

EXISTING TREE RETAINED

NATIVE HEDGEROW

Species: Hedge planting with native species.

Bushy form with no gaps.

Size:  Maintained at 1000mm height. 1.2-1.5m

rootballed single row. 4/linear metre.

Other: Timber post and wire fence to rear

Refer to Softworks schedule for more detail

ORNAMENTAL PLANTING

- Ornamental planting with 50% evergreen

- 5L pots at 7m2

- Herbaceous, grasses and evergreen species

- 50mm bark mulch to top

- 300 topsoil

- 200 subsoil

CLIMBING SPECIES

Species: Native, evergreen and flowering species

to climb up tensile wire system.

Size:  5L pots. Tensile wire system 2m height.

Other: To be supported by S3i tensile wire

system affixed to building as per supplier's

recommendations

See climber detail drawing for more information.

S2-P06  05-08-2022 JTO  RMSTAGE 03

LITTER BIN

Product: MLB/112 Eco Steel Litter Bin  (or equal and approved

as agreed with local authority)

Material: Galvanised and powder coated steel RAL TBC

Size: 995mm H x 485mm W x 485mm D

Supplier: Wybone (or equal and approved as agreed with

local authority)

F14

EXISTING BT PAY PHONE BOX RELOATED

Relocated within 100m of former location, to be agreed with

others

F15

SANDSTONE BOULDERS WITH TIMBER TOP

Location:  Piazza/Bridge Square

Material: Red sandstone with FSC hardwood timber slatted

top.

Supplier: Boulder by CED or equal and approved. Timber top

by Woodscape or equal and approved. Polyester

powder-coated arm rests.

Colour: Natural boulder and timber top

Size: various L x 400-600mm H typical. See details for more

information

Foundations: Concrete to engineers specification

Other: To be devoid of sharp corners and be comfortable to

the touch subject to quality visit.  Some to include arm rests.

F16

F17 BIN STORE

TBC

S2-P07  17-10-2022 JTO  RMSTAGE 03

S2-P08 27-01-2023 JTO  RMSTAGE 03

S2-P09 06-02-2023 RM  RMFOR COMMENT
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BREEAM Tra01 Assessment 
INTRODUCTION 

This Technical Note represents the BREEAM Tra01 Assessment for the proposed Radcliffe Civic Hub in Radcliffe, 
Greater Manchester. This Technical Note should be read in conjunction with the Transport Statement and Interim 
Travel Plan prepared to accompany the planning application. 

BREEAM – Transport Statement and Travel Plan 
A Building Research Establishment Environmental Assessment (BREEAM) has been requested by the District Council 
in order to address both site-specific Transport Statement and Travel Plan. 

The TRA01 BREEAM 2018 gives two credits to the Transport Statement and Travel Plan, which is divided in 5 
sections. 

1 Transport Statement and Travel Plan 
Section 1 requires undertaking a site-specific Transport Statement and Draft Travel Plan, which can demonstrably be 
used to influence the site layout and built form. 

A Transport Statement and Travel Plan have been produced and submitted as part of the planning application. 

2 Site-specific Travel Statement 
The TRA01 BREEAM 2018 identifies 7 minimum key points that the Transport Statement shall cover as a minimum as 
follows: 

▪ 2.a     If relevant, travel patterns and attitudes of existing building or site users towards cycling, walking and 
public transport, to identify relevant constraints and opportunities. 

▪ 2.b     Predicted travel patterns and transport impact of future building or site users. 
▪ 2.c     Current local environment for pedestrians and cyclists, accounting for any age-related requirements of        

occupants and visitors. 
▪ 2.d     Reporting of the number and type of existing accessible amenities within 500m of the site. 
▪ 2.e     Disabled access accounting for varying levels and types of disability, including visual impairment. 
▪ 2.f      Calculation of the existing public transport Accessibility Index (AI). 
▪ 2.g     Current facilities for cyclists. 

 
2.a Existing travel patterns and attitudes 
 
Given the Interim status of the associated Travel Plan for the planning submission, information regarding existing 
travel patterns and attitudes will be captured as part of the delivery of a Full Travel Plan (FTP) and is addressed in 
Chapter 7 of the Travel Plan, whereby baseline travel surveys will be undertaken approximately three months post-
opening and occupation. 

 2.b Predicted travel patterns and attitudes 

Parking demand and traffic generation of the site has been identified in Chapter 5 of the Transport Statement. A 
maximum parking demand of between 185 and 231 parking spaces have been estimated as part of three scenarios. 
Modal share values have also been estimated. 

2.c Current local environment for pedestrians and cyclists 

The existing environment for pedestrians and cyclists is identified in Chapter 4 of the Travel Plan and Chapter 6 of the 
Transport Statement.  

http://www.wsp.com/
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2.d Existing accessible amenities 

Figure 1 below shows the current number and type of key existing accessible amenities within 500 metres of the site 
as per BREEAM Table 7.1. 

2.e Disabled accessibility 

Disabled accessibility and provision have been addressed in Chapter 4 of the Transport Statement and Chapter 4 of 
the Travel Plan. 

2.f Accessibility Index 

The existing public transport Accessibility Index (AI) has been calculated as 8.36 as per the BREEAM methodology. A 
copy of the calculation tool is included below. 

2.g Current facilities for cyclists 

Existing facilities for cyclists are addressed in Chapter 4 of the Travel and Chapter 6 of the Transport Statement. 

3 Site-specific Travel Plan 
Section 3 requires the production of a Travel Plan that provides a long-term management strategy which encourages 
more sustainable travel. 

Given the ‘Interim’ status of the Travel Plan, it is stated in Chapter 8 of the Travel Plan that a site-specific 
communication, marketing and monitoring strategy will be developed as part of a Full Travel Plan. 

4 Travel Plan Occupier 
Section 4 requires involvement of the occupier (if known) in the development of the Travel Plan. Bury Council have 
been involved in the production of the Travel Plan and will be extensively involved over the long-term day-to-day 
operations of the Civic Hub and will therefore be the designated Travel Plan Occupier.  

5 Travel Plan Implementation 
The implementation of the Travel Plan will occur under a ‘Full Travel Plan’. More detail can be found in Chapter 1 of 
the Travel Plan. 
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Figure 1 (2.d): Local Amenities Map 
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BREEAM Tra02 Assessment: Sustainable Transport Measures 
INTRODUCTION 

This Technical Note represents the BREEAM Tra02 Assessment for the proposed Radcliffe Civic Hub in Radcliffe, 
Greater Manchester. This Technical Note should be read in conjunction with the Transport Statement and Interim 
Travel Plan prepared to accompany the planning application. 
 
The aim of Tra02: Sustainable Transport Measures is to maximise the potential for local public, private and active 
transport through provision of sustainable transport measures appropriate to the site. The additional value that this 
creates includes: 
▪ Encourages improvement of public transport provision; 
▪ Reduces building users' carbon footprint and associated negative environmental impacts, improving local air 

quality and reducing local congestion; 
▪ Encourages reliance on active travel and engagement with local authorities; 
▪ Promotes provision of electric car recharging stations and reduced reliance on cars; and 
▪ Increases provision of local amenities. 

METHODOLOGY 

For Tra02, a total of five credits have been targeted from an available 10. This is based on Table 7.4: Sustainable 
Transport Measures. A full copy of this table is located at the bottom of this document. The following table indicates 
where five credits have been located as part of the Tra02 assessment. 
 
Table 1: Tra02 Credit Accumulation 

Assessment 
Option  

Description Reason for Acquiring Points Points 
(Credits) 

1 

The existing AI calculated in Tra01 
achieves the following: 
▪ Greater than four for prison or MOD 

sites, rural location sensitive 
buildings, and other building group 
3; 

▪ Greater than 8 for all other building 
types. 

The Radcliffe Civic Hub has been 
designated as ‘other building group 
2’ category (A building occupied by 
a number of core staff or 
employees with a larger number of 
consistently frequent visitors or 
users (either resident or non-
resident)). A score of 8.36 was 
recorded on the Public Transport 
AI. 

1 

5 

▪ Set up a car sharing group or facility 
to facilitate and encourage building 
users to car share. 

▪ Raise awareness of the sharing 
scheme with marketing and 
communication materials. 

▪ Provide priority spaces for car 
sharers for at least 5% of the total 
car parking capacity for the 
development. 

▪ Locate priority parking spaces 
nearest the development entrance 
used by the sharing scheme 
participants. 

These measures have been 
addressed in Chapter 7 of the 
Travel Plan under ‘Travel Plan 
Measures’ and Chapter 4 of the 
Transport Statement under 
‘Proposed Development’. 
 
 
 
 

1 
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7 

Install compliant cycle storage spaces to 
meet the minimum levels set out 
in Table 7.5. 
 

Information regarding cycle storage 
spaces has been addressed in 
Chapter 4 of the Transport 
Statement, whereby six new cycle 
stands to the south of the 
development will be created and 
three existing cycle stands that are 
being retained in the public realm 
redevelopments. This is 
proportionate to the guidelines in 
Table 7.5 

1 

8 

Option 7 has been achieved and to 
provide at least two compliant cyclists' 
facilities for the building users, 
(including pupils where appropriate to 
the building type): 
▪ Showers 
▪ Changing facilities 
▪ Lockers 
▪ Drying spaces. 
 

This has been addressed in 
Chapter 4 of the Transport 
Statement. Given the nature of the 
development, all four facilities will 
be available for cyclists. 1 

9 

At least three existing accessible 
amenities are present, see Table 7.6, 
where relevant for a Building Group. 
 

As identified in Figure 1 in Tra01 
and Chapter 3 of the Transport 
Statement, there are various 
amenities within 500m of the site 
that are accessible. These include:  
▪ Radcliffe Library 
▪ Coronation Park 
▪ Radcliffe Primary Care Centre 

1 

Total   5 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

https://files.bregroup.com/breeam/technicalmanuals/NC2018/content/07_transport/tra02_a.htm#Cycle
https://files.bregroup.com/breeam/technicalmanuals/NC2018/content/07_transport/tra02_a.htm#8
https://files.bregroup.com/breeam/technicalmanuals/NC2018/content/07_transport/tra02_a.htm#Pointss
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OVERVIEW 

This short technical note summarises the potential parking requirements for the proposed Civic Hub in 
Radcliffe, and possible solutions for managing car parking demand depending on whether the actual 
parking demand at the Hub ends up being as currently forecast, or higher or lower than this forecast.  
 

CIVIC HUB PARKING REQUIREMENT 

The Radcliffe Car Parking Strategy report (June 2022) assessed the likely future car parking requirements 
for the Radcliffe Civic Hub. Key inputs for this exercise were the occupancy schedule for the Civic Hub 
provided by Pozzoni, dated May 2022, as well as user modal share figures from the Transport Assessment 
for Levenshulme Leisure Centre, which has been used as a proxy due to the similar nature of the 
development and similar urban location. Following an exercise to filter and convert the Civic Hub 
occupancy schedule data into a likely maximum number of people in the hub at any one time, three Hub 
occupancy scenarios and a set of modal splits for the Hub were developed as follows:  
 
Civic Hub Occupancy Scenarios 
▪ Scenario 1 – 80% of maximum occupancy = 547 people 
▪ Scenario 2 – 80% of maximum occupancy + swimming pool spectator seating in use = 697 people 
▪ Scenario 3 – 100% occupancy = 684 people 
 
Civic Hub Modal Splits 
▪ Public Transport – 23% 
▪ Walking – 23% 
▪ Cycling – 4% 
▪ Car – 50% 
 
Applying an average car occupancy of 1.48 (taken from Transport for Greater Manchester’s 2019 SRAD 
findings on average car occupancy for trips made in Bury) to a 50% car modal split for each of the three 
scenarios, the total range in likely peak parking demand for the Civic Hub is between 185 spaces and 231 
spaces.  

 

PARKING SURVEY RESULTS 

Parking surveys to assess existing off-street car parking demand in Radcliffe were undertaken by 
Streetwise Services on a weekday (Thursday) and Saturday in December 2021. The full results of these 
surveys are documented in the Radcliffe Car Parking Strategy report (June 2022), with the summary maps 
below showing available car parking spaces at peak times.  
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WEEKDAY PARKING AVAILABILITY 
 
On the assessed weekday, the peak hour for car parking (i.e. when most car parking spaces were 
occupied) was 1300-1400. The TRICS trip rate database suggests that the weekday peak hour for car 
parking demand for leisure centres is 1800-1900, so available car parking spaces in Radcliffe for both 
hours are presented below.  
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WEEKEND PARKING AVAILABILITY 
 
The completed results showed that the peak hour for car parking in Radcliffe town centre on the assessed 
Saturday was 1400-1500. This also corresponds to when the TRICS trip rate database suggests that the 
peak hour for car parking for leisure centre car parking on a Saturday occurs.  
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PARKING SURVEY RESULTS SUMMARY 
 
Looking at available public car parking spaces, in the weekday parking peak hour in Radcliffe, only 24 car 
parking spaces are available in the town centre. This is some way short of the potential peak car parking 
demand associated with the Civic Hub of 185-231 spaces. Further still, in the expected peak hour for the 
Hub, between 1800-1900, the number of free publicly owned car parking spaces in the town centre is only 
150. This information suggests that public parking in Radcliffe town centre will not be of sufficient 
capacity to support weekday parking demand from the new Civic Hub. In the peak hour for the venue, 
there is a shortfall of at least 35 car parking spaces.  
 
At weekends, the expected peak hour for car parking in the town centre, and the peak hour for parking 
demand from the Civic Hub, is between 1400-1500. The survey results suggest that there are only 114 free 
publicly owned car parking spaces in the town centre. Again, this is well short of the peak car parking 
demand associated with the Hub of between 185 and 231 spaces. This information suggests that public 
parking in Radcliffe town centre will not be of sufficient capacity to support weekend parking 
demand from the new Civic Hub. In this peak hour, there is a shortfall of over 70 car parking spaces.  
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CAR PARKING MANAGEMENT OPTIONS 

The table below sets out potential actions over the short, medium and longer term to manage car parking 
for the Civic Hub, depending on whether parking demand for the Hub is at the level currently forecast, or 
ends up being higher or lower than this forecast.  
 

Parking Demand 
Timescales 

Short (0-2 Years) Medium (2-5 Years) Long (5 Years +) 

Lower 
Improve condition of - and 
wayfinding to - public car parks 
such as Civic Suite East/West 

Release least efficient/least well 
used public car parks for 
development for alternative uses; 
invest available transport funding 
on schemes to improve active 
travel and public transport links to 
the Civic Hub 

Continue to invest in enhanced 
active travel and public transport 
links to the Civic Hub; potential 
further release of public car 
parking land for alternative 
development is car parking is not 
being well used 

Current Forecast 

As above, and remodel existing 
public car parks where possible 
to increase capacity; initial 
discussions with private 
landowners regarding lease of 
car parking spaces 

If work to increase capacity of 
existing public car parks is still 
not meeting demand, secure 
lease on additional car parking 
spaces from private landowners 

Continue to lease car parking 
spaces from private developers; 
explore options and business 
case for increasing numbers of 
publicly owned car parking 
spaces vs option of continuing to 
lease spaces privately 

Higher 

As above, but secure early lease 
on privately owned car parking 
spaces for use for Civic Hub 
parking 

As above and undertake 
optioneering, appraisal and 
funding identification exercise for 
a new town centre car park  

If there is a business case to do 
so, and the council wishes to 
have more control over parking, 
deliver new public car park for the 
town centre and release privately 
leased spaces back to 
landowners 

Initial 
Recommendation 

Deliver wayfinding and quality 
improvements to existing 
public car parks; monitor car 
parking demand for the Civic 
Hub; if existing public car 
parking is not meeting 
demand, undertake 
discussions with private 
landowners i.e. Educare/Lock 
Keeper car park, to determine 
if they have spaces for lease  

Spaces will need to continue to 
be leased from private owners 
if public car parking does not 
meet demand for parking at the 
Hub; if public car parking is 
meeting demand for parking at 
the Hub, any available 
transport funding should be 
spent on improving active 
travel and public transport 
links to the Hub 

If low parking scenario is being 
realised, there should be 
opportunities to rationalise 
existing car parking stock in 
the town; in a high parking 
scenario, if it makes economic 
sense to do so, funding should 
be used to invest in public car 
parking numbers, whilst 
ending agreements on 
privately leased spaces  
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SUMMARY 

The data presented in this technical note suggests that publicly owned car parking in Radcliffe town centre 
will not be sufficient to accommodate the increase in parking demand that is generated by the proposed 
new Civic Hub. In the peak hour for the venue on a weekday, there would be a shortfall in public parking 
supply by at least 35 spaces, and this increases to a shortfall of at least 70 car parking spaces on a 
Saturday. Whilst freely available private car parking in the town (such as the Asda car park) could 
accommodate much – if not all – of the shortfall in the capacity of public car parking once the Civic Hub is 
developed, rather than an assumption that these spaces could just be used informally, these spaces should 
be secured by a lease agreement if this is an option that the council wishes to progress.  
 
At this stage, it is still relatively difficult to predict levels of car parking that will be associated with the Civic 
Hub. Work to date has used available data and evidence to make some high-level assumptions about how 
people will travel to the Hub, and how many people will travel to the hub. Key areas for consideration 
include:  
 
▪ Land uses and services in the Hub may still be subject to change as the planning application for the 

scheme progresses.  
▪ Car parking associated with users of the leisure centre and the swimming pool is particularly difficult to 

predict until more information is known about the likely programme of usage of the pool, including hours 
of operation.  
— To give one example, organised swimming lessons for children on every night of the week would be 

likely have a much larger impact on car parking requirements than if the pool was just left open in 
the evenings for the public to use freely.  

▪ The Civic Hub cannot be considered in isolation in respect of future car parking requirements in 
Radcliffe. Other proposed developments, including both the Market Chambers redevelopment and 
proposed new business centre in the former library, will need to be subject to further assessment to 
determine if these uses will have a greater or lesser impact on parking demand compared to the current 
use.  

▪ Wider proposed housing schemes, such as at Elton Reservoir and East Lancashire Paper Mill, will also 
need to be assessed in time to determine the impact that these schemes might have on parking 
demand in the town centre.  

 
As more information on the above bullet points is known, it will be important to re-run the existing forecasts 
for future parking requirements. Given the extent of proposed land use change across Radcliffe and the 
surrounding area, it is considered likely that demand for car parking in Radcliffe will increase rather than 
decrease over the coming years.  
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