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7.5t Panel Van
Overall Length 7.210m
Overall Width 2.192m
Overall Body Height 2.544m
Min Body Ground Clearance 0.316m
Track Width 1.865m
Lock to lock time 4.00s
Kerb to Kerb Turning Radius 7.400m

4.8

0.9 2.9

Standard Design Vehicle (SDV)
Overall Length 4.800m
Overall Width 2.000m
Overall Body Height 1.950m
Min Body Ground Clearance 0.100m
Track Width 2.000m
Lock to lock time 4.00s
Wall to Wall Turning Radius 6.000m

EXISTING SITE ACCESS WITHIN HIGHWAY
LAND

EXISTING CARRIAGEWAY TO BE PLANED
AND RESURFACED

900 MIN WIDTH OVERLAY CUT INTO
SURFACE COURSE AND BINDER COURSE
OF EXISTING CARRIAGEWAY

PROPOSED HB2 KERB (125mm UPSTAND)

PROPOSED BN3 KERB (6mm)

PROPOSED TACTILE PAVING

PROPOSED DROPPED KERB

PROPOSED ROAD MARKINGS

PROPOSED FOOTPATH WITHIN EXISTING
HIGHWAY LAND

PROPOSED SITE ACCESS WITHIN PRIVATE
LAND

PROPOSED HB2 KERB (125mm UPSTAND)

PROPOSED FOOTPATH WITHIN EXISTING
PRIVATE LAND

WORKS TO BE COMPLETED UNDER S278 AGREEMENT:

PRIVATE WORKS TO BE COMPLETED:
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NOTES:

1. ALL LEVELS ARE IN METRES ABOVE ORDNANCE DATUM AND
DIMENSIONS ARE IN METRES UNLESS OTHERWISE STATED.

2. ALL HIGHWAY WORKS ARE TO BE CONSTRUCTED IN
ACCORDANCE WITH SPECIFICATION FOR HIGHWAY WORKS (SHW)

3. THE NATURE AND EXTENTS OF ANY PAVEMENT TIE IN WORKS
SHOWN ARE INDICATIVE ONLY WITH THE DETAILS TO BE
CONFIRMED WHEN THE EXISTING PAVEMENT COMPOSITION IS
CONFIRMED.

4. IF ANY DISCREPANCIES BETWEEN TECHNICAL DRAWINGS ARE
FOUND, THE HIGHWAY AUTHORITY IS TO BE NOTIFIED.

5. ALL WORKS ARE TO COMPLY WITH THE LATEST SPECIFICATION
AND HIGHWAY WORKS DETAILS UNLESS OTHERWISE AGREED
WITH THE HIGHWAY AUTHORITY.

6. NO WORKS MAY TAKE PLACE WITHIN THE HIGHWAY UNTIL A
PERMIT TO DIG HAS BEEN GRANTED. ONE PERMIT TO DIG IS
REQUIRED FOR EACH NAMED ROAD.

7. THIS DRAWING IS TO BE READ IN CONJUNCTION WITH ALL
TECHNICALLY APPROVED DRAWINGS.
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